ಸಂಖ್ಯೆ:ಬೃ.ಬೆಂ.ಮ.ಪಾ/ಮು.ಅ/ಯ.ವ/ ತಾಂ.ಮ/19-32/2018–19

ಬೃಹತ್ ಬೆಂಗಳೂರು ಮಹಾನಗರ ಪಾಲಿಕೆ

ಮುಖ್ಯಅಭಿಯಂತರವರ ಕಛೇರಿ
ಯಲಹಂಕ ವಲಯ,ಬೃ.ಬೆಂ.ಮ.ಪಾ.
ಬೆಂಗಳೂರು –92
ದಿನಾಂಕ: 29.01.2018

ವಿಷಯ: **ತಾಂತ್ರಿಕ ಮಂಜೂರಾತಿ**

Package No. 01 (Package Consists of 14 works).

1) IMPROVEMENTS TO ROADS AND DRAINS IN SAHAKARANAGARA FROM BIG MARKET TO AYYAPPA TEMPLE VIA KANTHI SWEETS AND GANESHA TEMPLE ROAD IN WARD NO.07 (BYATARAYANAPURA), KODIGEHALLI SUB DIVISION. **Job No: 007-18-000109.**
2) IMPROVEMENTS TO ROADS AND DRAINS OF SANJEEVININAGARA MAINROAD TO MILITARY COMPOUND NEXT TO STERLING APARTMENT TO KODIGEHALLI MAINROAD IN WARD NO.07, (BYATARAYANAPURA), KODIGEHALLI SUB DIVISION. **Job No: 007-18-000110.**
3) IMPROVEMENTS TO ROADS AND DRAINS OF AMRUTHANAGARA A SECTOR AND D MUNISHAMAPPA LAYOUT IN WARD NO.07 (BYATARAYANAPURA), KODIGEHALLI SUB DIVISION. **Job No: 007-18-000111.**
4) IMPROVEMENTS TO ROADS AND DRAINS FROM 18TH CROSS TO JNC CIRCLE (LEFT HAND SIDE AND RIGHT HAND SIDE ROADS FROM RENUKA YELLAMMA TEMPLE ROAD TO JNC CIRCLE) IN WARD NO.07 (BYATARAYANAPURA), KODIGEHALLI SUB DIVISION. **Job No: 007-18-000112.**
5) IMPROVEMENTS TO ROADS AND DRAINS FROM JNC CIRCLE TO JAKKUR DOUBLE ROAD IN WARD NO.07, BYATARAYANAPURA. **Job No: 007-18-000113.**
6) IMPROVEMENTS TO ROADS AND DRAINS OF KALLAPPA LAYOUT (LEFT HAND SIDE AND RIGHT HAND SIDE OF MAINROAD) IN WARD NO.07 (BYATARAYANAPURA), KODIGEHALLI SUB DIVISION. **Job No: 007-18-000114.**
7) IMPROVEMENTS TO ROADS AND DRAINS OF PAMPA EXTENSION MAINROAD TO COFFEE BOARD LAYOUT MAINROAD (VIA FROM CANARA BANK ATM AND RAGHAVENDRA HOTEL CIRCLE AND KUVEMPU ROAD) IN WARD NO.07 (BYATARAYANAPURA), KODIGEHALLI SUB DIVISION. **Job No: 007-18-000115.**
8) ROAD WIDENING AND IMPROVEMENTS TO ROADS AND DRAINS FROM SINDHI COLLEGE MAIN ROAD TO DEAD END (MUNISWAMY GOWDA LAYOUT) MAINROAD IN WARD NO.07 (BYATARAYANAPURA), KODIGEHALLI SUB DIVISION. **Job No: 007-18-000116.**
9) IMPROVEMENTS TO ROADS AND DRAINS FROM BHUVANESHWARINAGARA PARK VIA GOPALAPPA LAYOUT TO COFFEE BOARD LAYOUT PARK ROAD AND SURROUNDING AREAS (CUBIC APARTMENTS AREA) IN WARD NO.07 (BYATARAYANAPURA), KODIGEHALLI SUB DIVISION. **Job No: 007-18-000117.**
10) IMPROVEMENTS TO ROADS AND DRAINS OF PAMPA EXTENSION IN WARD NO.07 (BYATARAYANAPURA), KODIGEHALLI SUB DIVISION. **Job No: 007-18-000118.**
11) IMPROVEMENTS TO ROADS AND DRAINS OF MANDI MARIYAPPA ROAD VIA MARIYANNAPALYA TO DASARAHALLI MAINROAD IN WARD NO.07 (BYATARAYANAPURA), KODIGEHALLI SUB DIVISION. **Job No: 007-18-000119.**
12) IMPROVEMENTS TO ROADS AND DRAINS FROM RENAISSANCE AERO APTS, SANTOSH VIHAR PHASE-1 AND PHASE-2 OF JAKKUR LAYOUT AND SURROUNDING AREAS IN WARD NO.07 (BYATARAYANAPURA), KODIGEHALLI SUB DIVISION. **Job No: 007-18-000120.**
13) CONSTRUCTION OF 2 RO PLANT IN WARD NO.07 (BYATARAYANAPURA), KODIGEHALLI SUB DIVISION. **Job No: 007-18-000121.**
14) PROVIDING AND FIXING ELETCRICAL FITTINGS IN WARD NO.07 (BYATARAYANAPURA), KODIGEHALLI SUB DIVISION. **Job No: 007-18-000122.**

* * * * *

ಮೇಲ್ಕಂಡ ವಿಷಯಕ್ಕೆ ಸಂಬಂಧಿಸಿದಂತೆ, ಸಹಾಯಕ ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರು (ಕೊಡಿಗೇಹಳ್ಳಿ ಉಪ ವಿಭಾಗ), ಯಲಹಂಕ ವಲಯ ರವರು **"P3158 SIP Infrastructure Project works"** ಲೆಕ್ಕ ಶೀರ್ಷಿಕೆಯಡಿಯಲ್ಲಿ 14 ಕಾಮಗಾರಿಗಳನ್ನೊಳಗೊಂಡ ಮೇಲ್ಕಂಡ **Package No. 01 (Package Consists of 14 works)** ಕಾಮಗಾರಿಯ ರೂ 940.00 ಲಕ್ಷಗಳ ಅಂದಾಜು ಪಟ್ಟಿಗಳನ್ನು 2016–17ನೇ ಸಾಲಿನ ಕೆ.ಪಿ.ಡಬ್ಲ್ಯೂ.ಡಿ. ದರಪಟ್ಟಿಯಂತೆ ತಯಾರಿಸಿ ಅಂದಾಜು ಪಟ್ಟಿಗೆ ತಾಂತ್ರಿಕ ಮಂಜೂರಾತಿಗಾಗಿ ಸಲ್ಲಿಸಿರುತ್ತಾರೆ.

Scanned with OKEN Scanner

ಮಾನ್ಯ ಆಯುಕ್ತರು, ಬೃಬೆಂ.ಮ.ಪಾ. ರವರು ಅಧಿಕಾರ ಪ್ರತ್ಯಾಯೋಜಿಸಿ, ನೀಡಿರುವ ಆದೇಶ ಸಂಖ್ಯೆ ಬಿ12(1)ಪಿ.ಆರ್/394/2011-12, ದಿನಾಂಕ: 02-09-2015 ರಲ್ಲಿ ನೀಡಿರುವ ಅಧಿಕಾರದನ್ವಯ ಸದರಿ ಕಾಮಗಾರಿಗೆ ಕೆಳಗಿನ ಪರಪ್ಪುಗಳನ್ವಯ ತಾಂತ್ರಿಕ ಮಂಜೂರಾತಿಯನ್ನು ನೀಡಲಾಗಿದೆ ಹಾಗೂ ತಾಂತ್ರಿಕ ಮಂಜೂರಾತಿ ಪತ್ರದ ಮಟಿ ಸಂಖ್ಯೆ ——— ಕ್ರ.ಸಂ 19-32 ರಲ್ಲಿ ಈ ಕೆಳಗಿನ ಪರಪ್ಪುಗಳಂತೆ ದಾಖಲಿಸಲಾಗಿದೆ.

ಪರಪ್ಪುಗಳು:

1. ರಸ್ತೆ ಇತಿಹಾಸ ಪುಸ್ತಕದಲ್ಲಿ (Road History book/Register) ಈ ಕೆಲಸದ ವಿವರಗಳನ್ನು ದಾಖಲಿಸಿ, ಕ್ರಮಬದ್ಧಗೊಳಿಸುವುದು.
2. ಕೆಲಸದ ಸ್ಥಳದಿಂದ ಸಾಗಣೆ ದೂರಕ್ಕೆ ಅನುಮೋದನೆ ಪಡೆಯುವುದು.
3. ಆರ್.ಸಿ.ಸಿ ಡೆಕ್‌ಸ್ಲಾಬ್, ಪರಿನೀರು ಮೋರಿಯ ಆಸರೆಗೋಡೆ ಮತ್ತು ಇತರೆ ಕೆಲಸಗಳ ನಿರ್ವಹಣೆಗೆ ಮೊದಲು ವಿಲ್ಯಾಸಕ್ಕೆ ಅನುಮೋದನೆ ಪಡೆಯುವುದು.
4. ಮೇಲಿನ ಕೆಲಸದ ವೆಚ್ಚವನ್ನು ಉಪ ಅನುದಾನದಡಿಯಲ್ಲಿ ಭರಿಸುವುದು.

ಮುಖ್ಯ ಅಭಿಯಂತರರು
ಯಲಹಂಕ ವಲಯ
ಬಿ.ಬಿ.ಎಂ.ಪಿ ಬೆಂಗಳೂರು-92

ಪ್ರತಿಯನ್ನು:

1. ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರು, ಬ್ಯಾಟರಾಯನಪುರ ವಿಭಾಗ, ಬೃಪತ್ ಬೆಂಗಳೂರು ಮಹಾನಗರ ಪಾಲಿಕೆ ರವರ ಮಾಹಿತಿಗಾಗಿ.
2. ಸಹಾಯಕ ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರು, ಕೊಡಿಗೇಹಳ್ಳಿ ಉಪ ವಿಭಾಗ, ಬೃಪತ್ ಬೆಂಗಳೂರು ಮಹಾನಗರ ಪಾಲಿಕೆ ರವರಿಗೆ, ಸೂಕ್ತ ಕ್ರಮಕ್ಕಾಗಿ.
3. ಸಹಾಯಕ ಹಣಕಾಸು ನಿಯಂತ್ರಕರು, ಬೃಪತ್ ಬೆಂಗಳೂರು ಮಹಾನಗರ ಪಾಲಿಕೆ ರವರ ಮಾಹಿತಿಗಾಗಿ.
4. ಮುಖ್ಯ ಲೆಕ್ಕಾಧಿಕಾರಿಗಳು, ಬೃಪತ್ ಬೆಂಗಳೂರು ಮಹಾನಗರ ಪಾಲಿಕೆ ರವರ ಮಾಹಿತಿಗಾಗಿ.

Scanned with OKEN Scanner

Sl. No.	Description of Item	Unit	Quantity	Rate in Rs.	Amount in Rs.
131	Supplying tinned copper lugs and crimping and wiring to terminal point for wire of the following sizes25 sqmm Long Barrel	Each	72.00	20.59	1482.48
	Providing and Fixing Electrical Fittings in Wrd No. 07		72.00		
				Construction Cost	92159751.99
132				Cost towards Preparation of DPR LS	900000.00
133				Cost towards PMC / Third Party inspection LS	900000.00
				Cost towards BESCOM deposite Charges for Borewell LS	20000.00
				Cost towards BESCOM deposite Charges for RO Plant LS	20000.00
				Sub Total	93999751.99
				Miscellaneous and rounding off LS	248.01
134				Grand Total of the package	94000000.00

Total Cost of Package (In Words): Rupees Nine Crore Forty Lakh Only

Certificate:

1. The rates adopted based on the PWD SR, Bangalore circle for year 2016-17.
2. The provisions made in the estimate are necessary and essential.
3. The workspot was inspected and work is found to be necessary.
4. The area comes within the Bruhat Bangalore Mahanagara Palike limits.

Forefront Consultants

Assistant Engineer

Assistant Executive Engineer

Executive Engineer

ADMINISTRATIVE APPROVAL

9.40 Lakhs

P3158

33 Date 25/09/2018

EE (BTP) 25/09

Technical Sanction

Accepted 9.40 Lakhs

Head of A/c P3158

Cert No. 19 to 32, 29-01-18

JA

EE (TWA)

Scanned with OKEN Scanner